

Question Number	RFP Section Reference	Question or Comment	Response
610 Revised		Does the October 1st, 2006 start date include any/all pilot site activities, or are they allowed to start prior to October 1st, 2006?	Reference revised Question #573 which states, "All transition activities, from site survey through acceptance testing at Treasury sites must be conducted within the nine-month timeframe." This also includes any pilot activities at Treasury sites, from site survey through acceptance testing.